
MARCH 2004 ENGINEERING AND RELATED SERVICES SOLICITATION                                                                      CONCLUDED:  MARCH 10, 2004

A = Estimated Consultant Contract cost < $100,000 TIED ON ONE CONTRACT
B = Estimated Consultant Contract cost > $100,000 but less than $1,000,000
C = Local Unit of Government Selects Consultant **OPEN TO ALL FIRMS
D = Estimated Consultant Contract cost > $1,000,000

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation.  They are current at the time of Internet publication 
but are subject to change.  Click on the PROJECT ID for more detail.

ANTICIPATED
ANTICIPATED ANTICIPATED ANTICIPATED PROJECT LOCAL

DISTRICT & CONSTRUCTION SELECTION PROJECT COMPLETION DBE GOAL ? SELECTION? CONTACT
SOLICITATION # PROJECT ID COST DATE START DATE DATE (Yes or No) (Yes or No) PERSON TELEPHONE #

DISTRICT 1 
D1  1B 5845-06-02 N/A 30-Apr-04 1-Jul-04 1-Jul-06 Yes No Barbara Feeney (608) 246-3869

DISTRICT 2
D2  1B 2260-04-00 6,500,000$           15-Apr-04 1-Jul-04 1-Feb-06 Yes No Andy Smieja (262) 548-8784
D2  1A 0690-62-41 N/A 1-Jun-04 1-Jul-04 20-Jun-05 No No Karla Leithoff (262) 548-6709

DISTRICT 3
D3  1B 0691-03-29** NA 15-Jun-04 1-Jul-04 30-Jun-06 No No Jim Thompson (920) 492-5670
D3  2B 1058-14-00 NA 1-Apr-04 1-May-04 1-Dec-06 Yes No Jeanette Cavanaugh (920) 492-5986

DISTRICT 4
D4  1B 1166-07-02 12,000,000$         31-Mar-04 1-May-04 1-Mar-05 Yes No Roland Hawk (715) 421-7361
D4  1C 6999-07-09 667,000$              1-Apr-04 1-May-04 1-Jun-07 Yes Yes Roland Hawk (715) 421-7361

D4  1C 6999-09-09 355,000$              
D4  1C 6999-09-10 435,500$              

D4  2B 5030-00-05 200,000$              1-Apr-04 1-May-04 1-Dec-06 No No Dave Barth (715) 421-8083

DISTRICT 5
D5  1A 1000-45-10** N/A 2-Apr-04 1-Jul-04 30-Jun-06 No No Bob Swartz (608) 789-4611
D5  2A 7520-00-05 500,000$              2-Apr-04 15-Jul-04 1-Jul-06 No No Anne Wallace (608) 785-9048
D5  3A 5589-02-30 940,000$              2-Apr-04 15-May-04 12-Sep-06 No No Scott Lawry (608) 789-6308
D5  1B 5035-02-00 2,000,000$           2-Apr-04 25-Jun-04 1-Jul-07 Yes No Anne Wallace (608) 785-9048

D5 1B 5035-00-01 2,000,000$                  
D5  2B 1633-07-00 2,700,000$           2-Apr-04 15-Jul-04 1-Oct-05 Yes No Anne Wallace (608) 785-9048
D5  3B 7520-00-00 2,400,000$           2-Apr-04 15-Jul-04 1-Jul-06 Yes No Anne Wallace (608) 785-9049
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ANTICIPATED
ANTICIPATED ANTICIPATED ANTICIPATED PROJECT LOCAL

DISTRICT & CONSTRUCTION SELECTION PROJECT COMPLETION DBE GOAL ? SELECTION? CONTACT
SOLICITATION # PROJECT ID COST DATE START DATE DATE (Yes or No) (Yes or No) PERSON TELEPHONE #

DISTRICT 5 (cont.)
D5  4B 1023-05-03 5,500,000$           1-May-04 1-Jul-04 14-Mar-06 Yes No Scott Lawry (608) 789-6308

D5 4B 1023-05-30 875,000$              
D5 4B 1023-05-31 952,000$              

D5 1C 5419-06-00 3,000,000$           29-Mar-04 1-Jul-04 30-Jun-06 No Yes Randy Schoeneberg (608) 647-4707

DISTRICT 6
D6  1A 1540-03-03 80,000$                1-Apr-04 15-Apr-04 31-Dec-05 No No Mike Burke (715) 836-2067
D6  1B 8070-03-29** N/A 1-Apr-04 15-Apr-04 30-Jun-05 Yes No Jeff Abboud (715) 855-7661
D6  2B 1020-04-05 N/A 1-Apr-04 15-Apr-04 30-Jun-05 Yes No Jim Koenig (715) 838-8391
D6  3B 1191-09-04 8,500,000$           1-Apr-04 15-Apr-04 1-Oct-05 Yes No Rick Shermo (715) 836-2399

DISTRICT 7
D7  1A 9030-07-00 2,891,000$           1-Apr-04 1-Jun-04 1-Feb-06 Yes No Brock Gehrig (715) 365-5799

Robin Stafford
D7  2A 9215-12-30 1,650,000$           1-Apr-04 1-Jun-04 1-Feb-05 No No Tom Nelson (715) 365-5774

Marv Laspa
D7  3A 1007-42-00 -$                      1-Apr-04 1-Jun-04 1-Dec-05 Yes No Tom Nelson (715) 365-5774

Marv Laspa
D7 4A 9040-05-70** -$                      1-Apr-04 1-Jul-04 1-Dec-04 No No Brock Gehrig (715) 365-5799

Robin Stafford

BUREAU OF HIGHWAY DEVELOPMENT
BHD  1A 0656-20-22** N/A 15-Apr-04 1-Jun-04 30-Dec-04 No No Ernest Peterson (608) 266-3589
BHD  1D 0656-24-05** 4,000,000$           5-Apr-04 3-May-04 31-Dec-04 Yes No Darin J. Henkel (608) 264-8710

BUREAU OF HIGHWAY OPERATIONS
BHO  1A 1000-01-42**   15-Apr-04 1-Jul-04 30-Jun-06 No No Leif Hubbard (608) 267-6884
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TRANSPORTATION DISTRICT 1 
 
Scope of Service Narratives: 
 
D1  1B 
Project ID: 5845-06-02 
 
District 1 will be conducting a follow-up study based upon the results of the Highway 51 (McFarland to 
Stoughton) Needs Assessment study completed in February of 2004. 
 
The follow-up study will result in an Environmental Impact Study report that will propose alternatives for the 
problems identified in the Needs Assessment report.  This includes intersections that currently function, or will 
function in the future at unacceptable levels of service, and expected capacity problems on US 51 in the rural 
area and within the City of Stoughton.    The study will include consideration of the roles of US 14, STH 138, 
and County Trunk Highway B and N in meeting transportation system needs in the area.  
 
The role of implementation of the Transport 2020 plan in addressing transportation needs in the corridor will 
also be considered.  The study will consider alternatives to improve bicycle connections between McFarland 
and Stoughton, and propose improvements to pedestrian networks.  
 
The study will consider the impact of the comprehensive plans adopted by communities along the corridor on 
transportation needs, and the impact of proposed transportation improvements on local communities.    
 
A separate report will be prepared that suggests strategies that can be used by local communities to maintain 
and improve the functionality of the state and local transportation system, including local road connections, 
bike and pedestrian connections, and methods to support transit.    Adopted local land use plans will form the 
foundation for these discussions.  At public meetings, focus groups etc, these issues will be discussed, and 
alternatives scenarios presented where appropriate.  This report will be separate from the EIS report, and will 
be prepared with the participation and agreement of local officials from communities along the corridor.  
 
Significant public involvement will be expected during the study.    
 
The study team should include staff with the following expertise: 

• highway engineering 
• travel modeling using the TranPlan model 
• land use planning  
• traffic operations modeling using Paramics 
• public involvement.  

 
The Hwy 51 Needs Assessment report can be found at: 
http://www.dot.wisconsin.gov/projects/d1/us51study/index.htm, or by contacting Project Manager Barbara 
Feeney, barbara.feeney@dot.state.wi.us, or by phone at (608) 246-3869. 
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TRANSPORTATION DISTRICT 2 
 
Scope of Service Narratives: 
 
D2  1B 
Project ID: 2260-04-00 
Durand Avenue (STH 11) 
Union Pacific Railroad Structure & Retaining Wall Replacement 
Racine County 
 
PS&E Date:  February 1, 2006 
Let Date:  July 11, 2006 
 
District 2 is soliciting for the final design work associated with replacing the existing railroad bridge and 
retaining walls just west of the STH 32 intersection on Durand Avenue (STH 11) in Racine County.  Work 
would include all documents associated with delivering a complete Plans, Specifications and Estimate (PS&E) 
package by the required date.  
 
As part of the preliminary engineering analysis completed for STH 32 between Kenosha and Racine, it was 
determined that the intersection of STH 32 and STH 11 would need to be enlarged to handle the projected 
traffic volumes as well as improve safety.  It was concluded that the existing railroad bridge and retaining walls 
near the intersection would need to be replaced to reconstruct the intersection to current design standards.  As 
part of the STH 32 study, preliminary plans were developed for replacing the railroad bridge and retaining 
walls.   
 
The consultant selected for this contract would be expected to complete the final plans for the railroad bridge 
and retaining walls.  The reconstruction of the STH 32 and STH 11 roadways would not be included in this 
contract but would instead be completed as part of a separate contract associated with the STH 32 work.  All 
preliminary engineering work, including the environmental document, public involvement, design study report 
and right of way plat, have been completed as part of the STH 32 project.  Other work for which the consultant 
will be responsible for includes but is not limited to; coordination with the Union Pacific Railroad Company, 
coordination with the design work being completed for the STH 32 & STH 11 roadwork, adherence to current 
railroad design standards for bridge construction, staging plans to accommodate one lane of STH 11 traffic in 
each direction, and submittal of a complete PS&E package.   
 
For more information, contact Andy Smieja at (262) 548-8784. 
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TRANSPORTATION DISTRICT 2 (CONT.) 
 
D2  1A 
Project ID: 0690-62-41 
Specialty Master Contract 
Wetland Management 
 
Scope of Service: 
This contract will be for miscellaneous wetland activities to assist the District Wetland Ecologist.  Potential 
activities may include but are not limited to wetland maintenance and management on mitigation parcels, 
potential monitoring, project COE permits, regulatory reports, wetland delineation, and preparation of design 
and specifications for wetland mitigation parcels.   Management activities include techniques such as cutting, 
mowing, and use of herbicides to control invasive species.  A license in herbicide usage and application, 
familiarity with ARCVIEW, experienced wetland delineator, knowledge in wetland ecology, and field expertise 
are potential skills needed to fulfill this contract. 
 
Contact Karla Leithoff at (262) 548-6709. 
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TRANSPORTATION DISTRICT 3 
 
Scope of Service Narratives: 
 
D3  1B  Open to All Firms  Use the DT1819 NOI created for this solicitation 
Project ID: 0691-03-29 
Prestressed Girder Inspections   Construction Materials Record Review 
At Spancrete Inc. Green Bay, WI   District 3 Construction Projects 
Brown County      District 3 Offices, Green Bay, WI 
 
This solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well 
as to those who are.  Consultants selected will be required to either submit or have on file with WisDOT a 
Consultant Financial Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
The department is soliciting for construction engineering services for: 

1. The engineering inspection and related services pertaining to the manufacture of prestressed concrete 
girders by Spancrete, Inc. at their plant located in Green Bay, Wisconsin. 

2. The inspection and review of the construction materials record for Transportation District 3’s 
construction projects completed during the duration of this contract. 

 
1.  Prestressed Girder Inspections at Spancrete: 
 

The Department of Transportation will furnish all the necessary equipment required at the prestressed 
girder plant except for hand calculators. Also furnished will be a Prestressed Concrete Girder 
Inspection Job Guide. 
 
The consultant must provide personnel who are familiar with standard construction practices of the 
Department.  Consultant shall provide an inspector, with a PCI (Precast/Prestressed Concrete Institute) 
Level 1 certification by November 2004 and a PCI Level 2 certification by November 2005 at the 
Spancrete Plant in Green Bay, Wisconsin to provide plant inspection for fabrication of prestressed 
concrete girders.   
 

2.  Construction Materials Record Review/Audit: 
 

The Department of Transportation will provide the necessary construction records and all the 
necessary equipment required to review for the completeness of the materials record.  A reporting 
guide will be provided for documenting the status of the materials records for the project. 
 
The consultant must provide personnel who are familiar with standard testing requirements for 
materials used in highway construction. 

 
Contact Person:  Jim Thompson   (920) 492-5670. 
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TRANSPORTATION DISTRICT 3 (CONT.) 
 
D3  2B 
Project ID: 1058-14-00   
USH 45 – STH 156 
Corridor Plan 
STH 29 
Shawano County 
 
The project consists of developing a corridor plan including preliminary plans showing delineation of right-of-
way for converting portions of STH 29 from an expressway to a freeway from USH 45 to STH 156.  The 
project will include designating this section of STH 29 as a freeway under State Statute 84.295.  The state and 
local communities will use the preliminary right-of-way plat information to officially map the proposed 
improvements to preserve the corridor for the future conversion to a freeway facility. 
 
The consultant will be responsible for: 

• Corridor plan recommendations 
• Preparing the design study report 
• Preparing the environmental document 
• All agency coordination 
• Utility coordination 
• Public involvement 
• Field surveys 
• Preliminary road plans 
• Preliminary structure sizing and type for profile and cost estimating purposes 
• Preliminary right-of-way plats 
• Preliminary cost estimates for construction 
• Implementation plan 

 
The project is currently not scheduled for construction. Final design is not part of the solicitation. 
 
For more information, contact Jeanette Cavanaugh at (920) 492-5986. 
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TRANSPORTATION DISTRICT 4 
 
Scope of Service Narratives: 
 
D4  1B 
Project ID: 1166-07-02 
IH 39 & US Bus 51 Rothschild Interchange 
30 % Design/Preliminary Design 
Mosinee – Wausau 
Village of Rothschild 
Marathon County 
 
Completion Date:  March 2005 
 
The department is soliciting for a consultant firm to deliver Preliminary Plans and Estimate (P/E) for the 
subject project. This Preliminary P/E is considered 30% completion. This includes a detailed layout of the US 
Bus 51 roadway, which currently intersects with IH 39 and goes beneath IH 39 structures. The footprint of US 
Bus 51 will drive the configuration of the entrance and exit ramps, Northbound (NB) and Southbound (SB) 
structures over US Bus 51 & WCL RR tracks, as well as the NB & SB structures over the Wisconsin River. 
 
There are emerging safety and operation needs on Business 51 through the I39 interchange area in 
Rothschild due to increased traffic, incoming businesses, and expanding business.  The current on/off ramps 
for I39 to Business 51 in Rothschild are deficient and backbone funds to build the ultimate interchange 
configuration at this location will not be available for at least 10 years.  The I39 bridges over BUS 51 are being 
widened and re-decked to accommodate 3 lanes of through traffic in each direction.  In order to address the 
safety and operational needs, preliminary plans showing the interchange needs will assure that any short-term 
fixes that are done for this area will work towards the ultimate interchange configuration. 
 
A recent feasibility study was completed and will be expanded upon as the P/E is developed. The following 
explains what is included in this contract. 
 

• P/E of US Bus 51 within the area of impacts to IH 39 to include but limited to: 
o CTH XX/Foremost Drive (Cedar Creek Mall entrance). 
o Morrison Avenue intersection with IH 39 SB exit/on ramps. 

• P/E of IH 39 NB & SB Structures over US Bus 51. 
• P/E of IH 39 NB & SB Structures over the Wisconsin River. 
• P/E of IH 39 NB ramps. 
• P/E of IH 39 SB ramps. 

 
Upon satisfactory completion of the P/E contract, WisDOT may contract for final design for IH 39 NB 
structures B-37-0074 (Over US Bus 51) and B-37-0075 (Over Wisconsin River) as well as final design of the 
Morrison Avenue Intersection. 
 
Final plans for B-37-0074 & B-37-0075 will need to be submitted to the Department by February 1, 2006 
(4/1/2006 PS&E). The Morrison Avenue Intersection is not currently programmed and coordination with the 
Village of Rothschild will be necessary as the process develops. 



       MARCH 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION  
 

 

FY2004 MARCH SOLICITATION   Page  9  of  29 

TRANSPORTATION DISTRICT 4 (CONT.) 
 
The 30% plans may include but are not limited to: 
 

• Plan and Profile sheets with base mapping to include horizontal and vertical alignments, slope 
intercepts, drainage systems – pipes, storm sewer, & inlets. 

• Potential Structure information. 
• Preliminary Structure plans for all four structures. 
• Preliminary Right-of-way Plat. 
• Typical cross-sections. 
• Known existing utilities. 
• Notes page with utility contacts. 
• General geometric layout of intersections, ramps, etc. 
• Draft of DSR to current completion. 
• Draft of Environmental Document (Proposing Environmental Assessment). 
• Estimate with all major quantities and incidentals. 
• Identify and show sensitive areas on Plan Sheets. 
• If necessary: 

o Preliminary Lighting Plan. 
o Preliminary Erosion Control Plan. 
o Preliminary Signal Plan. 
o Preliminary traffic control details. 
o Preliminary Pavement Marking Plan. 
o Preliminary Signing Plan. 

 
Firms responding shall be knowledgeable in structure design, highway capacity and freeway design, access 
management, and community sensitive design. This project has sensitive environmental challenges and will 
include railroad coordination. 
 
The recently completed feasibility study will not be distributed until a formal interview has been scheduled. 
Only those firms interviewing will be provided copies of the feasibility study. If you wish to review a copy prior 
to submitting a Notice of Interest, one will be available in the District 4 office located at 1681 Second Avenue 
South, Wisconsin Rapids, WI. 54495. 
 
For information, contact Mark Steidl at (715) 421-8043 or Roland Hawk at (715) 421-7361. 
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TRANSPORTATION DISTRICT 4 (CONT.) 
 
D4  1C 
Project ID: 6999-07-09 
32nd Street North 
Chestnut Street – Washington Avenue 
Town of Grand Rapids/City of Wisconsin Rapids 
Wood County 
 
Scheduled 
PS&E: January 1, 2007 
LET: April 10, 2007 
 
Proposed improvement: 
Reconstruct to urban section and improve roadway drainage. Length is approximately 0.76 miles. 
 
Project ID: 6999-09-09 
1st Street North 
Baker Street – Drake Street 
City of Wisconsin Rapids 
Wood County 
 
Scheduled 
PS&E:  October 1, 2006 
LET: March 13, 2007 
 
Proposed improvement: 
Reconstruct urban section to 40-foot width and improve roadway drainage. Length is approximately 0.27 
miles. 
 
Project ID: 6999-09-10 
21st Avenue South 
Chase Street – West Grand Avenue 
City of Wisconsin Rapids 
Wood County 
 
Scheduled 
PS&E: January 1, 2007 
LET: April 10, 2007 
 
Proposed improvement: 
Reconstruct urban section to 40-foot width and improve storm sewer system. Length is approximately 0.38 
miles. 
 
The Wisconsin Department of Transportation and city of Wisconsin Rapids are soliciting for a consultant firm 
who will deliver the plans, specials, and estimate (PS&E) for the above projects under one contract.  The city 
of Wisconsin Rapids reserves the right to remove any individual or all the projects from negotiations as 
deemed necessary, if funding for one or all is made unavailable. 
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TRANSPORTATION DISTRICT 4 (CONT.) 
 
In all three projects, pavement deterioration is the main justification for improvement, but the main culprit is 
believed to be poor drainage. 
 
No right-of-way acquisition is anticipated from any of the projects. A Programmatic Environmental Document 
(pER) is anticipated for each of the projects.  
 
Local selection is anticipated and a three party contract will be negotiated between WisDOT, city of Wisconsin 
Rapids, and the selected consultant firm. 
 
For more information contact Deb Webb-Franseen at (715) 421-8026 or Roland Hawk at (715) 421-7361. 
 
 
D4  2B 
Project ID: 5030-00-05 
Union Street 
(Pine St. – Main St.) 
STH 33 
Village of La Valle 
Sauk County 
 
Scheduled 
PS&E: July 1, 2006 
LET: November 14, 2006 
 
The Wisconsin Department of Transportation is soliciting for a consultant firm who will deliver the Plans, 
Specifications, and Estimate (PS&E) for the above project. This project is part of the WisDOT work share 
effort. Transportation District 4 (Wisconsin Rapids) is responsible for delivery of this project that under other 
circumstances would be the responsibility of Transportation District 1 (Madison). 
 
This project is 0.13 miles long and the pavement is showing serious deterioration. The storm sewer is 
substandard. Current ADT is 4450. The roadway is a 2-lane undivided urban section with AC pavement. 
 
It is proposed to reconstruct the existing street and storm sewer. Replace angle parking with parallel parking. 
 
For more information contact Dave Barth at (715) 421-8083 or Roland Hawk at (715) 421-7361. 
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TRANSPORTATION DISTRICT 5 
 
Scope of Service Narratives: 
 
D5  1A  Open to All Firms  Use the DT1819 NOI created for this solicitation 
Project ID: 1000-45-10 
District-Wide Historical Master Contract 
WisDOT District 5 
Buffalo, Trempealeau, Jackson, La Crosse, Monroe, Vernon, Richland, Crawford Counties 
 
This solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well 
as to those who are.  Consultants selected will be required to either submit or have on file with WisDOT a 
Consultant Financial Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
Project Scope: 
The department is soliciting services for the evaluation of structures and preparation of documents to comply 
with Section 106 of the National Historic Preservation Act.  Work includes conducting “reconnaissance 
surveys” of highway corridors to determine if adjacent structures within the area of potential effect of the 
project are potentially eligible for the National Register of Historic Places and the preparation of “Determination 
of Eligibility” documents for properties that are eligible.  The person (persons) performing this work must be 
qualified according to the Secretary of Interior’s Professional Qualifications Standards (48 FR 4473809).  This 
shall be a master contract for a period of two years. 
 
Work to be completed by the Consultant: 

1) Reconnaissance Surveys—To determine if structures potentially eligible for the National Register of 
Historic Places (HRHP) are present within the “Area of Potential” of projects.  Research shall be 
documented on an Architecture /History Survey form (DT1446). 

2) Determination of Eligibility—The consultant shall research specific properties, identified in the 
Reconnaissance Surveys as being potentially eligible for the National Register of Historic Places and 
complete a copy of State Historical Society of Wisconsin Determination of Eligibility form HP-02-10 for 
each potentially eligible property.  The research will follow the methodology and format and the 
National Register Bulletin No. 16, Guidelines for Completing National Register Forms.  Also, the 
research will be consistent with the methodology and format outlined in the Department of Interior 
publication titled “Archeology and Historic Preservation: Secretary of the Interior’s Standards and 
Guidelines;”  48FR4716-44742.  The reports and national register form shall be acceptable to the 
Federal Highway Administration (FHWA) and the State Historic Preservation Office (SHPO).  The 
reports and national register forms shall include maps and photographs as is appropriate. 

3) Make recommendations regarding effect and avoidance of effect on eligible properties and review 
projects in the field, as necessary. 

 
For more information, contact Bob Swartz, District 5 Environmental Coordinator at (608) 789-4611. 
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TRANSPORTATION DISTRICT 5 (CONT.) 
 
D5  2A 
Project ID: 7520-00-05 
Pearl Street, Village of Merrillan 
(Halls Creek Bridge (B-27-0147) to Fox Valley and Western RR Crossing) 
STH 95 
Jackson County 
 
PS&E Date is July 1, 2006   LET Date is November 14, 2006 
 
The department is soliciting for a consultant firm to deliver the Plan, Specifications, and Engineer Estimate 
(PS&E) for the subject project. 
 
Project Background: 
This project consists of the pavement replacement of 0.91 miles of STH 95 from the Halls Creek Bridge to the 
Fox Valley and Western Railroad crossing.  The current ADT varies from 2,200 on the west end of the project 
to 1,800 on the east end.  The proposed work includes investigation of the intersections and making 
improvements as necessary, minor storm sewer upgrades, sidewalk and curb & gutter replacement, 
coordination with Merrillan on the potential for sanitary sewer and watermain replacement, coordination with 
the district to determine railroad crossing needs, concrete pavement from the Halls Creek Bridge to the Union 
Pacific Railroad crossing, and asphaltic pavement for the remainder of the project. 
 
Traffic will be detoured for the west portion of this project from Halls Creek Bridge to the Union Pacific 
Railroad crossing during construction due to concrete pavement replacement and the detour may be extended 
to encompass the entire project. 
 
Work to be completed by the Consultant: 

• Prepare the environmental document (pER which may be changed to an ER pending intersection 
upgrades and potential widening to accommodate parking in Merrillan) 

• Investigate for hazardous materials 
• Perform historical survey 
• Coordinate with all agencies and obtain the necessary permits  
• Coordinate with Village of Merrillan 
• Coordinate with the utilities 
• Coordinate with railroads (Union Pacific and Fox Valley and Western Ltd. Railroads) 
• Prepare the encroachment report 
• Investigate intersections including truck turning movements at the USH 12 and STH 95 intersection 
• Prepare the public involvement plan and hold the public information meeting(s) 
• Provide field survey (WisDOT has some existing mapping) 
• Prepare the design study report 
• Prepare right-of-way plat if required 
• Prepare the traffic control detour and permanent signing plans 
• Prepare roadway plans, specifications, and cost estimates for construction 

 
For more information about solicitation D5 2A, contact Anne M. Wallace, P.E. at (608) 785-9048. 
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TRANSPORTATION DISTRICT 5 (CONT.) 
 
D5  3A 
Project ID: 5589-02-30 
Woodman—Boscobel Road 
(CTH K—Boscobel) 
STH 133 
Grant County 
 
PS&E Date is April 1, 2006 
LET Date is September 12, 2006 
 
WisDOT District 5 is currently “work sharing” some design projects with District 1 in Grant County.  We are 
soliciting for a consultant firm to deliver the Plans, Specifications, and Engineer Estimates (PS&E) for the 
subject project. 
 
Project Scope: 
The projects scope is it mill and overlay the existing pavement, pave a minimum of 3’ of the shoulder under 
the States Highway Roadway Maintenance program.  The project length is 8.65 miles in length, has a current 
ADT of 1200.  The proposed Environmental Document Type is a 2-Type IV. 
 
Work to be completed by the Consultant: 
The work to be completed by the consultant will be preliminary and final design for the above project.   

• Prepare the environmental document (Type 2--IV)  
• Coordinate with all agencies and obtain the necessary permits  
• Coordinate with the utilities 
• Provide minimal field survey  
• Prepare the traffic control detour and permanent signing plans 
• Prepare roadway plans, specifications, and cost estimates for construction 

 
For more information, contact Scott J. Lawry, P.E., District 5 Project Manager at (608) 789-6308. 
 



       MARCH 2004 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION  
 

 

FY2004 MARCH SOLICITATION   Page  15  of  29 

TRANSPORTATION DISTRICT 5 (CONT.) 
 
D5  1B 
Project ID: 5035-02-00 
Water Street, City of Platteville 
(Pine Street – North Side Drive) 
STH 80 
Grant County 
 
Project ID: 5035-00-01 
Platteville - Montfort 
(NCPL Platteville – USH 18) 
STH 80 
Grant County 
 
PS&E Date is July 1, 2007 
LET Date is November 13, 2007 
 
WisDOT District 5 is currently “work sharing” some design projects with District 1 in Grant County.  We are 
soliciting for a consultant firm to deliver the Plans, Specifications, and Engineer Estimates (PS&E) for the 
subject projects as one proposed contract. 
 
Project Background: 
Project ID 5035-02-00 consists of urban reconstruction of 1.22 miles of STH 80 through the City of Platteville 
from Pine Street (STH 81) intersection to North Side Drive.  The current ADT varies from 11,000 at Pine Street 
to 4,600 at North Side Drive.  The Design Class will be an Urban 2b.  The proposed work includes intersection 
improvements, storm sewer upgrades, sidewalk and curb & gutter replacement with the potential for extension 
to Malone Drive, retaining wall replacement, coordination with Platteville on sanitary sewer and watermain 
replacement, and asphaltic pavement. 
 
Project ID 5035-00-01 consists of the resurfacing of 16.63 miles of STH 80 from North Side Drive in Platteville 
to the USH 18 intersection at Monfort.  The current ADT varies from 4,600 at Platteville to 2,100 at Montfort.   
 
The Design Class will be an Urban Transitional UA2 from North Side Drive to Golfview Road and then Rural 
3RA3 for the remainder of the project.  The proposed work includes intersection improvements, culvert 
replacement/extension, beam guard replacement, investigation of the horizontal and vertical alignment near 
the Village of Arthur as well as a couple other locations along this 16.63-mile segment of STH 80, and 
asphaltic pavement including milling the existing asphalt. 
 
The existing bridges are in good condition and will not be replaced or rehabbed with this project. 
 
Traffic will be detoured for Project ID 5035-02-00 and may be detoured for Project ID 5035-00-01 as well 
pending the outcome of the substandard alignment investigation. 
 
Work to be completed by the Consultant: 

• Coordinate with Platteville regarding community sensitive design and city utility work 
• Prepare the environmental document (Type 2 ER) including early coordination of the historical and 

archaeological surveys 
• Investigate for hazardous materials 
• Coordinate with all agencies and obtain the necessary permits  
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TRANSPORTATION DISTRICT 5 (CONT.) 
 

• Coordinate with Grant and Iowa County officials and the townships 
• Coordinate with the utilities 
• Prepare the encroachment report 
• Investigate substandard alignments and intersections including the addition of bypass and/or turn 

lanes and potential to combine sideroad intersections as a means of controlling access (cost 
estimates will be required) 

• Prepare the public involvement plan and hold the public information meeting(s) 
• Provide minimal field survey (WisDOT will provide topography and cross sections where required 

and will provide control and appraisal staking) 
• Prepare the design study report 
• Prepare right-of-way plat 
• Prepare the traffic control detour and permanent signing plans 
• Prepare roadway plans, specifications, and cost estimates for construction 

 
For more information about solicitation D5 1B, contact Anne M. Wallace, P.E. at (608) 785-9048. 
 
 
D5  2B 
Project ID: 1633-07-00 
Beach Corners - Blair 
(0.41 miles north of CTH C northerly to STH 95 West) 
USH 53 
Trempealeau County 
 
PS&E Date is October 1, 2005 
LET Date is February 14, 2006 
 
WisDOT District 5 is soliciting for a consultant firm to deliver the Plan, Specifications, and Engineer Estimate 
(PS&E) for the subject project. 
 
Project Background: 
This project consists of the reconditioning of 8.1 miles of USH 53 from approximately 0.41 miles north of the 
CTH C intersection northerly to the STH 95 West intersection.  The current ADT varies from 3,400 on the 
south end of the project to 4,300 on the north end.  The Design Class will be a Rural 3RA3.  The proposed 
work includes intersection improvements, culvert replacement/extensions as required, beam guard 
replacement, “Blair Hill” realignment including the existing climbing lane brought up to current standards, and 
existing asphalt milled and relayed, existing concrete rubblized, and new asphaltic pavement. 
 
The four existing structures are in good condition and will not be replaced or rehabbed with this project. 
 
Traffic will be detoured during the construction of this project. 
 
Work to be completed by the Consultant: 

• Prepare the environmental document (pER which may be changed to an ER pending the work 
required on the “Blair Hill”) 

• Perform archaeological and historical surveys if required 
• Investigate for hazardous materials 
• Coordinate with all agencies and obtain the necessary permits  
• Coordinate with Trempealeau County officials and the townships 
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TRANSPORTATION DISTRICT 5 (CONT.) 
 

• Coordinate with the utilities 
• Prepare the encroachment report 
• Investigate substandard alignments and intersections including the addition of bypass and/or turn 

lanes (cost estimates will be required) 
• Prepare the public involvement plan and hold the public information meeting(s) 
• Provide minimal field survey (WisDOT will provide control and the DTM) 
• Prepare the design study report 
• Prepare right-of-way plat if required 
• Prepare the traffic control detour and permanent signing plans 
• Prepare roadway plans, specifications, and cost estimates for construction 

 
For more information about solicitation D5 2B, contact Anne M. Wallace, P.E. at (608) 785-9048. 
 
 
D5  3B 
Project ID: 7520-00-00 
Hixton – Alma Center 
(0.22 miles east of CTH A easterly to 0.61 miles east of CTH F) 
STH 95 
Jackson County 
 
PS&E Date is July 1, 2006 
LET Date is November 14, 2006 
 
The department is soliciting for a consultant firm to deliver the Plan, Specifications, and Engineer Estimate 
(PS&E) for the subject project. 
 
Project Background: 
This  project consists of 7.00 miles of pavement replacement from approximately 0.22 miles east of CTH A in 
Hixton to 0.61 miles east of CTH F in Alma Center including the Village of Alma Center.  The current ADT 
varies from 2,600 at the Hixton end of the project to 2,030 at Alma Center.  The Design Class will be a Rural 
3RA3 for the majority of the project.  The proposed work includes intersection improvements, culvert 
replacement/extensions as required, curb and gutter replacement, minor sidewalk replacement, coordination 
with Village of Alma Center on the potential for sanitary sewer and watermain replacement, beam guard 
replacement, existing asphalt milled and relayed, and new warranted asphaltic pavement. 
 
The three existing bridges need to be investigated for potential rehabilitation or replacement. 
 
Construction will be completed under traffic for this project. 
 
Work to be completed by the Consultant: 

• Prepare the environmental document (pER anticipated) 
• Investigate for hazardous materials 
• Perform historical survey if required 
• Coordinate with all agencies and obtain the necessary permits  
• Coordinate with Jackson County officials and the townships 
• Coordinate with Village of Alma Center 
• Coordinate with the utilities  
• Coordinate with railroad (Fox Valley and Western Ltd. Railroads) 
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• Prepare the encroachment report 
• Investigate substandard alignments and intersections including the addition of bypass and/or turn 

lanes (cost estimates will be required) 
• Prepare the public involvement plan and hold the public information meeting(s) 
• Provide field survey (WisDOT will provide control and any other survey information available) 
• Prepare the design study report 
• Prepare the traffic control and permanent signing plans 
• Prepare roadway plans, specifications, and cost estimates for construction 

 
For more information about solicitation D5 3B, contact Anne M. Wallace, P.E. at (608) 785-9048. 
 
 
D5  4B 
Project ID: 1023-05-03 
Black River Falls to Millston 
IH 94 
Jackson County 
 
Project ID: 1023-05-30 
Black River Falls to Millston 
B-27-41 & 42 
IH 94 
Jackson County 
 
Project ID: 1023-05-31 
Black River Falls to Millston 
B-27-54 & 55 
IH 94 
Jackson County 
 
PS&E Dates for 1023-05-03 are January 1, 2005 with a Let of June 14, 2005 & October 1, 2005 with a Let of 
March 14, 2006 this PS&E will also include projects 1023-05-30 & 1023-05-31 
 
The department is soliciting for a consultant firm to deliver the Plans, Specifications, and Engineer Estimates 
(PS&E) for the subject projects. 
 
Project Scope: 
The project scope is it build temporary crossovers for the remaining work one (1) year in advance of their 
construction.  Included in the crossover project will be the necessary earthwork, base course and asphaltic 
pavement necessary to accommodate traffic while the other projects are being built.  The roadway overall 
project length is 7.1 miles in length, has a current ADT of 21,400.  The proposed Environmental Document 
Type is a programmatic type III.  The roadway project will involve resurfacing the existing concrete pavement 
with asphaltic pavement.  There are four (4) bridges B-27-41, 42, 54 & 55 that will be redecked and widened to 
meet the departments 3-lane structure policy. 
 
Work to be completed by the Consultant: 

• Prepare the environmental document (pER anticipated) 
• Coordinate with all agencies and obtain the necessary permits  
• Coordinate with Jackson County officials  
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• Coordinate with the utilities  
• Provide field survey (WisDOT will provide control and any other survey information available) 
• Prepare the design study report(s) 
• Preliminary and final design for the above structures 
• Prepare the traffic control and permanent signing plans 
• Prepare roadway plans, specifications, and cost estimates for construction 

 
For more information about solicitation D5 4B, contact Scott J. Lawry, P.E. at (608) 789-6308. 
 
 
D5  1C  Use DT1821 Local Selection NOI for this project 
Project ID: 5419-06-00 
CTH OO -  USH 14 
CTH OO NLY 2.9 M NLY to 0.22 M S USH 14 
CTH O 
Richland County 
 

Project Scope: 
The project scope is a full service design contract for the reconstruction of this segment of road to current 
design standards.  The project shall provide a safer travel way with a wider driving surface and shoulders.  
Work includes replacing and extending existing box culverts and reconstruction of the roadway to eliminate the 
substandard horizontal and vertical alignments.  The existing roadway will remain open to traffic with staged 
construction of the new alignment.  A right-of-way plat with fee acquisitions is also anticipated.  Construction is 
scheduled for 2007. 
 
Project Background: 
The project is 2.9 miles in length with a 1999 ADT of 1200 vehicles.  The roadway is classified as a major 
collector.  The roadway is also identified on the Richland County Bike Trail Plan.    In addition to the box 
culvert and roadway work, the beam guard will be updated at all structures to include Energy Absorbing 
Terminals. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes: preliminary and final roadway design, structure design, 
subsurface investigations, hazardous materials investigation, Type III ER environmental document including 
archaeological and historical surveys, pavement type selection report, design study report, agency and utility 
coordination, hydraulics and hydrology reports, roadway drainage design, public involvement, survey, traffic 
control/staging plan, roadway and structure plan preparation, quantities and estimate, and special provisions 
for the roadway and structure. 
 
For more information, contact Randy Schoeneberg, Richland County Highway Commissioner at  
(608) 647-4707. 
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TRANSPORTATION DISTRICT 6 
 
Scope of Service Narratives: 
 
D6  1A 
Project ID: 1540-03-03 
Ellsworth-River Falls Road 
CTH O Intersection 
STH 65 
Pierce County 
 
Preliminary and final design for the reconstruction of the CTH O and STH 65 intersection to meet current 
standards for the improvement of poor vision of vehicles on CTH O.  This project will require  RW services and 
Utility Coordination. The project let date is scheduled for 2/8/2006 with a 10/1/2005 PSE.  Project is currently 
scheduled as a Let project with the possibility of becoming an AUP. 
 
For more information contact Mike Burke at (715) 836-2067. 
 
D6  1B  Open to All Firms  Use the DT1819 NOI created for this solicitation 
Project ID: 8070-03-29 
Mississippi River-IH 94 Road 
Access Control Plan 
USH 63 
Pierce & St. Croix Counties 
 
This solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well 
as to those who are.  Consultants selected will be required to either submit or have on file with WisDOT a 
Consultant Financial Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
The Consultant will assist District 6 in the Preparation of Controlled Access Plan per sec. 84.25 Wisconsin 
State Statutes and Facility Development Manual Guidelines for USH 63 beginning at the Mississippi River and 
extending north to I-94 in Pierce and St. Croix Counties.  Possible exceptions to the Plan, include the City of 
Ellsworth in Pierce County. 
 
For more information contact Jeff Abboud at (715) 855-7661. 
 
D6  2B  
Project ID: 1020-04-05 
Hudson-Eau Claire Road 
Red Cedar River-STH 29 
IH 94 
Dunn County 
 
The Consultant will assist District 6 in the scoping and estimating the future expansion of I-94 from USH 12 to 
STH 65, including STH 65 interchange, in St. Croix County.  Work activities will include traffic modeling; 
interchange design, construction traffic control plans, preliminary estimates, and completion of an 
Environmental Report. 
 
For more information contact Jim Koenig at (715) 838-8391. 
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D6  3B  
Project ID: 1191-09-04 
Chippewa Falls-New Auburn Road 
STH 29-CTH B / CTH B-CTH F 
USH 53 
Chippewa County 
 
General – This segment of USH 53 utilized continuously reinforced PCC pavement and exhibits various 
degrees of surface deterioration and/or failure.  The district proposes to remove and replace the existing 
overlays on both mainline pavement and bridge structures for this approximately 10-mile long project.  
Additionally, several structures will need to be redecked.   
 
Scope of Services required – Consultant shall perform complete design services, including preliminary and 
final structure plans, roadway plans, etc.  Anticipated contract completion date is October 1, 2005. 
 
Form more information contact Rick Shermo, Project Development Supervisor, at (715) 836-2399. 
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TRANSPORTATION DISTRICT 7 
 
Scope of Service Narratives: 
 
D7  1A 
Project ID: 9030-07-00 
 
STH 64 – Big Haymeadow Creek 
STH 17 
Lincoln County 
 
This project is a 8.3 mile recondition project on STH 17 beginning at the intersection of STH 64 and ending at  
Big Haymeadow Creek.  It will require the completion of Final Design.  Preliminary design has been completed 
through Design Study Report including utility coordination, Environmental Document, initial DNR concurrence 
for general plan layout pending final concurrence upon review of the final plans and specials.  Items to be 
completed are final plan design, computations of final quantities, and all PS&E documents and submittals.  All 
Right of Way work including title searches, r/w plat, relocation order and acquisitions will be completed by the 
staff at District 7. 
 
This project is scheduled to be let February 14, 2006 with a September 1, 2005 pre-PS&E to the district office.  
 
Please contact Robin Stafford Project Development Supervisor (715) 365-5750 or Brock Gehrig, Project 
Manager (715) 365-5799 for additional information or questions.   
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Project ID: 9215-12-30 
TO: DAVID VIETH FROM:  DTD-7 

 
CONCEPT DEFINITION REPORT 

 

 
I. DESIGN ID:  9215-12-30 Related Design ID(s): 9215-12-60 Construction 

Highway No.:  STH 86‘1 q 
Title:  SPIRIT - TOMAHAWK  
Sub Title: C. T. H.  YY – WISCONSIN RIVER BRIDGE ( B-35-0052) 
County:  LINCOLN Length of Project: 15.21 mile 
Functional Class: MAJOR COLLECTOR Current ADT: 930 (Year 2002) 
Location:    This project is located in northwestern Lincoln County.  Begin 0.2 miles west of the CTH YY intersection, ending 0.25 miles west of the 
Wisconsin River Bridge. The project RP are 035.80 to 051K 061. 
 

II. ROADWAY CONDITIONS: 
PAVEMENT Type: ACPM/FB Width: 24’ Year: 1992 
 IRI: 40 PDI: 2.01 MM/M 
SHOULDERS Type:  Asph. & CABC Width:  6’ Total 

 3’-6’ CABC & 0’ -3’ Asph. 
CRASH DATA Crash Rate 50 / 100MVM1 Year: 1997-2001 
IMPROVEMENT FLAGS From RP: None To RP: 
 From RP: None To RP:  

SUBSTANDARD ALIGNMENT Horizontal: None Vertical: None 
 
      STRUCTURE:  NOTE: No work is anticipated on these structures. 
 

Existing Bridge No:  B- 35-98 
Existing Bridge No:  B- 35-99 

Type:  36” Concrete Prestress Concrete Girder 
 Type: 36” Concrete Prestress Concrete Girder 

Year Constructed: 1991 Clear roadway Width: 30 Deck Area: 2003 & 2039   SF 

SR: 92 RS 94 New Bridge No: 

Railroad: Tomahawk Railway Existing Facility:  Crossing 
 

JUSTIFICATION: The existing pavement is severely cracked and deteriorated.   A thin overlay is recommended to 
preserve the existing pavement structure. 

 

III. PROPOSED IMPROVEMENT:  Description:  This project will place a thin asphaltic pavement layer over the existing surface, and 
adding 3’ paved shoulders over the western 12.2 miles.  Based on the latest inspection report all culvert pipes are rated a 2.    Highway signs 
need to be replaced as determined by Operation section.  Paving next to Tomahawk Railway crossing may be required. 

 
Environmental Documentation Type:  programmatic Environmental Report  (2-pER) 
Improvement Type:  ROADWAY MAINTENANCE (RDMTN) 
Leg.  Subprogram: STATE HIGHWAY REHABILITATION 303 
WisDOT Program: State 3R 
Cost: Program Year:  2005 
Local Participation:  No Access Control:  None 
Real Estate:  No  R/E Cost:  None 
National Highway System: No Exempt from FHWA Oversight:  YES2 
Railroad Crossing: Crossing Number: 855 302P, Milepost 19.68 
 

Project Supervisor:  Marvin Laspa P.E. Recommended Acceptance:       Joseph C Benbenek     
                                                                                          DTD –7 PLANNI NG ENGINEER   

 
Please contact Marvin Laspa, Project Development Supervisor (715) 365-5748) or Tom Nelson, Project Manager (715) 365-5774 for 
additional information or questions.   

                                                 
1  Excludes Deer  Data from Met manger 
2 See FDM 5-5-15, Table 1 
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TRANSPORTATION DISTRICT 7 (CONT.) 
 
D7  3A 
Project ID: 1007-42-00 
District Wide Intersection Investigation 
Key intersections and highway segments  
Lincoln, Oneida, Price and Vilas counties.  
 
Proposal 
 
It is proposed to investigate 11 key intersections and highway segments located in Lincoln, Oneida, Price, and 
Vilas counties.  At the following locations: 
 
County/Highway Segment 

Vilas  /USH 51 & STH 70  STH 70E- Elk Mound Road 
Lincoln/USH 8  CTH L - CTH Y 
Lincoln/ STH 107  STH 107 & Council Grounds 
Lincoln/ USH 51 CTH C- Tamarack Lane 
Lincoln /STH 64 STH 64 & Pine Ridge Int.  
Oneida/USH 45 USH 45 CTH A Int. 
Oneida / USH 8 North Rifle Rd.-Squash Lake 

Rd. 
Vilas/ STH 70 STH 155- west 0.5 miles 
Price /USH 8 USH 8 & CTH A Int. 
Vilas/ USH 45 & STH 17 USH 45  & STH 17 Int.  
Oneida /USH  CTH L & CTH K Int. 

 
The investigations may include investigating; crashes, signing, traffic counts, geometric, speed zone, school 
buses, sight distance, operational issues, and existing and future access issues.  
 
The results of the investigation will be used to answer public concerns with the areas in question.  The 
intersections will be prioritized by level of improvement and estimated construction cost, and a PS&E package 
will be developed based on the available improvement budget. 
 
Please contact Marvin Laspa, Project Development Supervisor (715) 365-5748) or Tom Nelson, Project 
Manager (715) 365-5774 for additional information or questions. 
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D7   4A   Open to All Firms  Use the DT1819 NOI created for this solicitation 
Project ID:  9040-05-70 
USH 8 – Birchwood Drive 
STH 17 Relocation 
STH 17 
Oneida County 
 
This solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well 
as to those who are.  Consultants selected will be required to either submit or have on file with WisDOT a 
Consultant Financial Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
Proposal 
This proposal is for construction survey services.  Work completed by the consultant will include final cross 
section for a 3.2 mile project with both rural and urban sections, and R/W staking. 
 
For more information, contact Robin Stafford (715) 365-5750. 
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Bureau of Highway Development 
 
Scope of Service Narratives: 
 
BHD  1A  Open to All Firms   Use the DT1819 NOI created for this solicitation 
Project ID: 0656-20-22 
Develop Access Management Training. 
 
This solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well 
as to those who are.  Consultants selected will be required to submit or have on file with WisDOT a Consultant 
Financial Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
This contract is for technical and engineering services to develop technical materials for a training session 
related to Access Management.  This course is intended to be a one-day in-depth session of access 
management principles, policies and techniques.  The purpose of the course is to educate people on the 
benefits and importance of access management as a tool to enhance the safety of, and to protect the 
investment in, a highway network.  The course description is as follows:  
 

“This course covers the various aspects of access management. Basic concepts of access 
management, the access hierarchy, state laws and administrative rules dealing with access including 
Trans. 233, Traffic Impact Analyses for proposed developments, enforcement of access restrictions, 
access covenants, and access spacing.” 

 
WisDOT began creating a course on Access Management to be presented to staff, consultants, and local 
government technical staff.  Because of workload constraints, WisDOT now seeks a consultant to fully 
develop this course and associated learning materials. 
 
Suggested resources to be used in the development of the course: 
 

• WisDOT PowerPoint presentation on Access Management for the General Public. 
• TRB Access Management Manual 
• WisDOT Draft Course Outline 

 
Some of the topics to be covered in the course: 
 

• Importance and benefits of access management 
• Corridor preservation techniques 
• Technical concepts 
• WisDOT tools of access management – includes Wisconsin Statutes and Administrative Rules 
• Case studies/real life examples 

 
Scope of Services:  Develop training content and materials in consultation with Department staff.  Prepare 
instructor notes and course notebook.  The course will be limited to a one-day session.  WisDOT staff will 
present the course.  The consultant will observe the first two sessions of the course and modify the outline and 
course content based on feedback from course participants, instructors, and consultant observations.  The 
department will provide the logistics for the training sessions including locating the facilities and registering 
participants.   Training may be conducted throughout the state of Wisconsin. 
 
For more information, contact Ernest Peterson at (608) 266-3589. 
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BUREAU OF HIGHWAY DEVELOPMENT (CONT.) 
 
BHD  1D  Open to All Firms   Use the DT1819 NOI created for this solicitation 
Project ID: 0656-24-05 
 
This solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well 
as to those who are.  Consultants selected will be required to either submit or have on file with WisDOT a 
Consultant Financial Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
Consultant services are needed to perform Geodetic Surveying Services in support of the Wisconsin Height 
Modernization Program. MASTER CONTRACTS will be considered for a minimum of 3 firms that are qualified 
to perform one or more of the services listed. Consultants are encouraged to respond to all or any activities in 
this Notice of Interest. Consultants will only be considered for a contract on the activities they identify in their 
responses.  
 
These services include performing parts of, or all of the following survey campaigns: 
 
Geodetic Leveling: Perform data collection, analysis, and adjustments following the National and Wisconsin 
Height Modernization Program (WI-HMP) guidelines and specifications listed below. 
 
Global Positioning System (GPS) Surveying: Perform data collection, analysis, and adjustments following 
National and Wisconsin Height Modernization Program (WI-HMP) guidelines and specifications listed below. 
 
The guidelines and specifications referenced are: 
 

(1) "Standards and Specifications for Geodetic Control Networks," September 1984, Federal Geodetic 
Control Committee (FGCC), Reprinted 1993. 

 
(2) "Geodetic Leveling," NOAA Manual NOS NGS3, NOAA, National Geodetic Survey, August 1981. 

 
(3) "Interim FGCS Specifications and Procedures to Incorporate Electronic Digital/Bar-Code Leveling 

Systems" FGCS (Ver. 4.0 7/15/94). 
 

(4) "VFPROC--Vertical Control Field Data Processing System," NOAA, C&GS, National Geodetic 
Survey, Version 3.00, December 1992. 

 
(5) "Input Formats and Specifications for the National Geodetic Survey Data Base," Volume II, Vertical 

Control Data, Federal Geodetic Data Committee, September 1994, Reprinted November 1998. 
 

(6) “NGS PROPOSAL for An Addendum to Current FGCS Specifications and Procedures to 
Incorporate Electronic Digital/Bar-Code Leveling Systems” National Geodetic Survey, February, 
2001 

 
(7) "Input Formats and Specifications of the National Geodetic Survey Data Base," Volume I, 

Horizontal Control Data, Federal Geodetic Data Committee, September 1994, Revised and 
Reprinted November 1998. 

 
(8) “NOAA Technical Memorandum NOS NGS-58, GUIDELINES FOR ESTABLISHING GPS 

DERIVED ELLIPSOIDAL HEIGHTS (STANDARDS: 2 CM AND 5 CM),VERSION 4.3, November, 
1997. 
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BUREAU OF HIGHWAY DEVELOPMENT (CONT.) 
 
Principal Contacts 

The following representative for the department shall serve as the consultant’s principal contact for project 
coordination, production schedules, technical questions, receipt of invoices, and determining acceptability of 
the scope of services for this project: 

Darin J. Henkel 
Height Modernization Project Manager 
Wisconsin Department of Transportation 
Surveying & Mapping Section, Room 5B 
P.O. Box 7916 
Madison, WI 53707-7916 
 
Phone (Work):(608) 264-8710 
E-Mail:  darin.henkel@dot.state.wi.us 
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BUREAU OF HIGHWAY OPERATIONS 
 
Scope of Service Narratives: 
 
BHO  1A  Open to All Firms  Use the DT1819 NOI created for this project 
Project ID: 1000-01-42 
Landscape Architect Consultant Master Contracts 
State Wide 
 
The solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as 
to those who are.  Consultants selected will be required to either submit or have on file with WisDOT a 
Consultant Financial Report prior to contract execution.  Information on the report may be found at 
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm. 
 
The Wisconsin Department of Transportation (WisDOT) Bureau of Highway Operations plans to engage the 
services of several landscape architect consultants under the terms of master contracts.  At this time up to 
four consultants may be selected.  The period of each master contract will be from the date of execution to 
June 30, 2006.  Each contract will be for work state wide. 
 
The master contract describes the terms for providing services but does not authorize or fund the work.  Work 
is only authorized and funded through a signed work order.  Work orders are usually written for an amount of 
$25,000 or less.  Each of the master contracts will allow an aggregate of work orders totaling up to but not 
more than $100,000. 
 
The applications will be evaluated and ranked.  The ranking will be used for selecting consultants for the four 
master contracts.  Interviews are not planned, but WisDOT reserves the right to interview top ranking 
consultants prior to a final decision. 
 
All consultants making submittals will be informed by mail of WisDOT’s final decision. 
 
If you have questions, contact Leif Hubbard at (608)267-6884 or via e-mail at leif.hubbard@dot.state.wi.us. 
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